AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
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2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVEDATE  [4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0003 06-Jun-2003
6. ISSUED BY CODE DACW29 7. ADMINISTERED BY (If other than item 6) CODE
USACE, CONTRACTING DIVISION
ATTN: CEMVN-CT, RM 172 See ltem 6
7400 LEAKE AVE.
NEW ORLEANS LA 70118
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) X |9A. AMENDMENT OF SOLICITATION NO.

DACW29-03-R-0018

x |9B. DATED (SEE ITEM 11)
31-Mar-2003

10A. MOD. OF CONTRACT/ORDER NO.

CODE

|FACILITY CODE

10B. DATED (SEE ITEM 13)

11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer

isextended,

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning__1 __ copies of the amendment; (b) By acknow!edging receipt of this amendment on each copy of the offer submitted;
or (c) By separate |etter or telegram which includes areference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of thisamendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

I:‘ isnot extended.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CONTRACT ORDER NO.

IN ITEM 10A.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THISSUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not,

|:| is required to sign this document and return

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter

where feasible.)

The above numbered solicitation for West Bank and Vicinity, New Orleans, Louisiana, Hurricane Protection Project West of Algiers Canal,

Harvey Canal Sector Gate Complex, Jefferson Parish, Louisiana is hereby modified as follows:

The proposal due date of June 11, 2003 at 2:00 p.m. local time is changed to June 25, 2003 at 2:00 p.m. local time.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

Request for Proposal

(See Continuation Sheet)

15A. NAME AND TITLE OF SI

GNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

TEL: EMAIL:

15B. CONTRACTOR/OFFEROR

15C. DATE SIGNED

(Signature of person authorized to sign)

16B. UNITED STATES OF AMERICA
BY

16C. DATE SIGNED

09-Jun-2003

(Signature of Contracting Officer)
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30-105-04

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

Thefollowing items are applicable to this modification:

CONTINUATION SHEET
SECTION 00010 - BIDDING SCHEDULE
WEST BANK AND VICINITY, NEW ORLEANS, LOUISIANA
HURRICANE PROTECTION PROJECT,
WEST OF ALGIERS CANAL
HARVEY CANAL SECTOR GATE COMPLEX
JEFFERSON PARISH, LA
[tem DESCRIPTION Estimated Unit  Unit Estimated
Quantity Price Amount

0001 Mobilization and Demobilization 01 LS

0002 Graving Site 01 LS

0003 Float-In Transport and Handling 01 LS

0004 Positioning and Set-Down 01 LS

0005 Silt Fences 15,200 LF

0006 Truck Wash-Down Rack 01 LS

0007 Separator Geotextile 33,300 SY

0008 Selective Demolition 01 LS

0009 Clearing and Grubbing 01 LS

0010 Congtruction Dewatering 01 LS

0011 Temporary Retaining Structures 01 LS

0012 Temporary Retaining Wall 01 LS

0013 Sheet Pile Cutoff Wall 776 LF

0014 Steel H-Piles 1,925 LF

0015* Granular Backfill 10,000 CcY

0016 Granular Backfill, Graving Site 22,000 CY
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0017 Embankment, Compacted Fill 16,910 CY

0018 Compression Test

0018AA First 4 Compression Test 4 EA

0018AB All Over 4 Compression Test 1 EA

0019 Lateral Load Test 3 EA

0020 Furnishing Load Frames 01 LS
Furnish and Ddliver 14-Inch

0021 Prestressed Concrete Test Piles 172 LF
Furnish and Deliver 16-Inch

0022 Prestressed Concrete Test Piles 86 LF
Driving 14-Inch Prestressed Concrete

0023 Test Piles 172 LF
Driving 16-Inch Prestressed Concrete

0024 Test Piles 86 LF
Piling, Concrete Precast, Prestressed,

0025* 14 inch 14,650 LF
Piling, Concrete Precast, Prestressed,

0026 16 inch 1,925 LF

0027 Stone 33500| TON

0028* Piling, Sted Sheet, AZ 26 7,160 SF

0029* Piling, Steel Sheet, PZ 22 27,230 SF

0030 Filing, Steel Sheet, PZ 22, Graving Site 9,300 SE
Closure

0031 Casings 01 LS

0032 F_urnish and Deliver Stedl Pipe Test 795 LE
Piles

0033 Driving Steel Pipe Test Piles 725 LF
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* Denotes change from the previous bid schedule.



SECTION 00010

DACWZ29-03-R-0018

0003
Page5of 5

Delete pages 00010-3 and 4 in their entirety and replace with the revised attached pages 00010-

3 and 4 therefor.

SECTION 03301

Page 17, paragraph 2.1.1.3. Delete the last sentence in its entirety.

DRAWINGS

1. Dwg. 11-11. Add the following table below the existing Pile Schedule for the 16-inch Piles.
It should be noted that these lengths are for estimating purposes only. Exact lengths of the piles
shall be determined after pile tests are conducted.

PILE SCHEDULE
PILE | NUMBER PILE PILETIP PAYMENT
LOCATION SIZE | OFPILES | BATTER | ELEVATION LENGTH
NEFDLE 14 24 VERTICAL -63.25 68
STORAGE RACK :
MONOLITHS - , ] ,
308 14 17 1V:2H 75.00 69.6
MONOLITHS : . ,
o o1 14 11 1V:2H -75.00 69.6
MONOLITHS - . ] ,
o 2o 14 14 1V:2H 75.00 69.6
STAIR PAD e 1 VERTICAL 68

2. Dwg. 14-1. Revisethefirst note located in the “FLOAT-OUT” box under the Stage 3 to read,
“NOTIFY COAST GUARD OF 60 DAY SECOND CLOSURE”.




